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14.0 Entire Agreement.

This Agreement supersedes any prior understanding, representation, or agreement of the
Parties regarding the subject matter hereof.

15.0 Evidentiary Effect of Negotiations.

This Agreement has been arrived at in the process of good faith negotiation for the purpose
of resolving legal disputes, including pending litigation, and all Parties agree that no offers and/or

compromises made in the course thereof shall be construed as admissions against interest or be

g fused in any legal proceeding other than one for approval, confirmation, interpretation, or

enforcement of this Agreement.

16.0  Force Majeure.
16.1 The WCWCD, or any successor operator of the Santa Clara Project, shall exercise

reasonable diligence and care to avoid interruptions of delivery of water from the Santa Clara
Project, and shall not be liable for any damage or loss occasioned by any failure or interruption
caused by a state of Force Majeure. For purpose of this Agreement, Force Majeure means acts of
God, acts of public enemies, insurrection, riots, fires, explosions, floods, earthquakes, strikes,
emergency actions the WCWCD, or any successor operator of the Santa Clara Project, may be
compelled to take to prevent serious injuries or death to persons, lawful orders or acts of civil or
mulitary authority, or other causes of similar nature. The WCWCD, or any successor operator of
the Santa Clara Project, shall restore its delivery of water from the Santa Clara Project as soon as
is reasonably possible after such delivery is interrupted due to a state of Force Majeure.

16.2  In the event the WCWCD, or any successor operator of the Santa Clara Project,
believes a state of Force Majeure exists such that the WCWCD, or any successor operator of the
Santa Clara Project, cannot meet its obligation as required by this Agreement, the WCWCD, or
any successor operator of the Santa Clara Project, shall provide written notification as
expeditiously as possible to any affected Party, but no later than sixty (60) days after the event that
resulted in a state of Force Majeure. This written notice shall describe the anticipated duration of

the inability of WCWCD, or any successor operator of the Santa Clara Project, to deliver water
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